



JIGAWA STATE GOVERNMENT

MINISTRY OF EDUCATION, SCIENCE AND TECHNOLOGY

INVITATION FOR PRE-QUALIFICATION AND TENDER FOR 2021 CAPITAL PROJECTS

Introduction;

The Ministry of Education, Science and Technology (MOES&T) and its Agencies, wishes to invite refutable contractors with proven experience, reliability, competence and capacity to submit pre-qualification documents for year 2021 capital projects.

SCOPE OF WORK/SUPPLY;

LOT NO	PROJECTS	LOCATION	DURATION
1	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Adaha	12WEEKS
2	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Hago	12WEEKS
3	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Ayama	12WEEKS
4	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Giginya	12WEEKS
5	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Jigawar Tsada	12WEEKS
6	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Fagoji	12WEEKS
7	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Dr, Nuhu Sunusi	12WEEKS
8	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Yalawa	12WEEKS
9	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Fagen Gawo	12WEEKS
10	Construction of 1 block of 3 classrooms, 2No six seater pit	GDSS Kore	12WEEKS

	12WEEKS latrine and a Hand pump		
11	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Gidan Maza	12WEEKS
12	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Garkon Alli	12WEEKS
13	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Baikarya	12WEEKS
14	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Nasoro	12WEEKS
15	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GGDSS Basirka	12WEEKS
16	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GGDSS Tsangarwa	12WEEKS
17	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Gandun Sarki	12WEEKS
18	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Malam Madori	12WEEKS
19	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Haruna	12WEEKS
20	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Kado Wawa	12WEEKS
21	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Garbo	12WEEKS
22	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Madachi	12WEEKS
23	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Suga	12WEEKS

24	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GGDSS Kazaure	12WEEKS
25	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Galadanchi	12WEEKS
26	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GGDSS Nassarawa STK	12WEEKS
27	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Jeke	12WEEKS
28	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Dangwanki	12WEEKS
29	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Danmakama	12WEEKS
30	Construction of 1 block of 3 classrooms, 2No six seater pit latrine and a Hand pump	GDSS Yalo	12WEEKS
31	Procurement of 5,000 sets of student furniture	ALL SENIOR SECONDARY SCHOOLS	6WEEKS
32	Construction of Admin Block at GDSS Kiri, procurement of additional 1 Solar SQ FLUS HP submersible pump at GUSS Roni and 1 for GGSS STK and construction of classroom Block at GDSS M/Madori	GDSS Kiri, GUSS Roni,GGSS STK and GDSS M/Madori	12WEEKS
33	Renovation of Science Laboratories and ICT Room at 6No. proposed Science and Technology Centers of Excellence Core 3	GGDSS STK, GUSS Roni,GDSS Kaugama,Medu, Kiyawa, Birniwa,	12WEEKS
34	Procurement of science laboratory Equipment and ICT Materials, and Solar Powered Generators for distribution to Science centers of Excellence core 3	GGDSS STK, GUSS Roni,GDSS Kaugama,Medu, Kiyawa, Sankara, Birniwa, Miga, Danzomo and Taura	6WEEKS
35	Procurement and distribution of consumable Science Laboratory	GDSS Kila,Kiri, Galagamma, Sakwaya, Kafin	6WEEKS

	Equipment for 9No. SSS for Physics, Chemistry and Biology	Hausa,Shagari, Birniwa, Jahun and Roni	
36	Construction of Admin Block	GDSS Babura/Jahun	12WEEKS
37	Construction of Admin Block	GGDSS Basirka/ GDSS K/Hausa	12WEEKS
38	Renovation of GUSS M/Madori	GUSS MMR	8WEEKS
39	Renovation of 12No.classroom blocks	GUSS Gwaram	6WEEKS
40	Renovation of 18No. classroom blocks	GUSS Ringim	6WEEKS
41	Construction of 1block of 12 classrooms	MEGA School Dutse	24WEEKS
42	Construction of 1No blocks of 12 classrooms	MEGA School Dutse	24WEEKS
43	Construction of school mosque	MEGA School Dutse	12WEEKS
44	Construction of Computer lab	MEGA School Dutse	12WEEKS
45	Construction of toilets,	MEGA School Dutse	12WEEKS
46	Construction of 1block of 12 classrooms	MEGA School Hadejia	24WEEKS
47	Construction of Admin block and 1block of toilets	MEGA School Hadejia	12WEEKS
48	Construction of 2No blocks of laboratories	MEGA School Hadejia	12WEEKS
49	Construction of 1block of 12 classrooms	MEGA School Kazaure	24WEEKS
50	Construction of Admin block and 1block of toilets	MEGA School Kazaure	12WEEKS
51	Construction of 2No blocks of laboratories	MEGA School Kazaure	12WEEKS
	DUTSE MODEL INTERNATIONAL		
52	Completion and furnishing of Assembly Hall	Dutse Model	12WEEKS
53	Construction of 3No laboratories one in Dutse Capital and two in Dutse Model	Dutse Capital and Model	12WEEKS
	JIGAWA COLEGE OF REMEDIAL AND ADVANCED STUDIES BABURA		
1	Landscaping	JICORAS BABURA	12WEEKS
2	Borehole/Overhead Tank and reticulations	JICORAS BABURA	12WEEKS

3	50KVA Generator	JICORAS BABURA	12WEEKS
4	Laboratory Equipments for Physics, Chemistry, Biology, Home Economics and Computer	JICORAS BABURA	12WEEKS
5	Procurement of office furniture and equipment	JICORAS BABURA	6WEEKS
6	Procurement of 200 no. sets of double decker beds	JICORAS BABURA	6WEEKS
7	Purchase of 300 mattresses	JICORAS BABURA	6WEEKS
SCIENCE AND TECHNICAL EDUCATION BOARD			
1	Construction of wall fence at	GSTC Ringim	12WEEKS
2	Construction of wall fence at	DSSS (Wunti)	12WEEKS
3	Construction of 2No. Laboratory	DSSS Dutse	12WEEKS
4	Procurement of 500 student furniture	All SSS	6WEEKS
5	Workshop materials	Technical Colleges	6WEEKS
6	Purchase of ICT Materials for the converted 5DSSS	Hadejia, Dutse, Gumel, Ringim, Kazaure	6WEEKS
7	Procurement of science laboratory Equipment, reagents and food nutrition	All SSS	6WEEKS
8	Renovation of wind storm damages	GSTC B/Kudu and Karkarna	8WEEKS
9	Renovation of 2No staff quarters at	.SSS Taura, Jahun and GSTC Ringim	8WEEKS
ISLAMIC EDUCATION BUREAU			
1	Construction of 13No. Pit Latrines	IEB Schools GGASS Birniwa 3No, Kaugama 2No, Danzomo 1No, SAIS Fatara 1No, GDASS Maigatari 1No, Majia 1No, Kaugama 1No, Marma 1No, Aujara 1No, and MS Ringim 1No.	12WEEKS
2	Provision of Hand pumps at 11No. IEB Schools	GDASS Gantsa, Danbazau, Kiri, Harbo Tsohuwa, Maje, Majia, Kaugama, Jahun, Fatara and Aminu Yusuf HJA	12WEEKS
3	General renovation of IEB Schools	GGASS Birniwa, GDASS Aminu Yusuf, Madani - Yanleman, Jahun, Katanga	12WEEKS

		and Sara and L- Shape wall fence at GDASS Jahun	
4	Development of 1No new upgraded schools and construction of additional blocks of 3 classrooms	GDASS Majia/Kaugama	12WEEKS
5	Development of 1No new upgraded schools and construction of additional blocks of 3 classrooms	GDASS Tsakuwawa /Jikas	12WEEKS
6	Development of 1No new upgraded schools and construction of additional blocks of 3 classrooms	GDASS Aujara/Marma	12WEEKS
7	Wall fence at GGASS Kaugama and kitchen at GGASS Danzomo	GGASS Kaugama and GGASS Danzomo	12WEEKS
8	Establishment of new Senior Arabic Schools	GDASS Gantsa, Danbazau,	12WEEKS
9	Establishment of new Senior Arabic Schools	GDASS Kiri, Harbo and Maje	12WEEKS
10	Procurement of 750 student desks and chairs	IEB Schools	6WEEKS
11	Development of 1No new upgraded schools and construction of additional 1 blocks of 3 classrooms	GDASS Maigatari/Kwalam	12WEEKS
	Development of 1No new upgraded schools and construction of additional 1 blocks of 3 classrooms		GDASS M
	AGENCY FOR NOMADIC EDUCATION		gatar /Kwa
LOT NO	PROJECTS	LOCATION	
1	Construction of 5No. blocks of 2 Classrooms with head teachers office	KKM (Rubba) BBR (Muni) GGR (G/Dutsi) MGA(Burji) KHS (Indawa),	12WEEKS
3	Renovation of 10No. Nomadic Schools	BKD(b/maudu), KHS (Alkumma), GGW (Shirinya) STK (Gofawa),GRK (Tsakitan), KYW(Mabara), TAR (Barnawa), GML (H/Gusaini),KKM (Jodade) YKS (Kawaye)	8WEEKS
4	Procurement and distribution of Pupils furniture	To all Nomadic Schools	6WEEKS

5	Wall fencing and Admin Block	Dangan Tsaure	12WEEKS
---	------------------------------	---------------	---------

Interested contractors must include the following documents in their submission for it to be considered;

1. Certificate of incorporation/Bussiness name registration
2. Registration with Jigawa State Works Registration Board
3. Company Audited accounts for last one year.
4. Evidence of projects/works executed three over the last five years(Awards and certificate of completion)
5. Experiences and Technical qualifications of key personnel. COREN, CORBON, NIQS, NIOB
6. VAT registration and evidence of past VAT remittances
7. List of equipment and technical capacity
8. Evidence of Financial capability/ banking support
9. Annual turnover is required for the tender;
10. Certified true copy of memorandum and article of Association.
11. Tax clearance for the last three years
12. A sworn affidavit certified as follows;
 - a. That the documents submitted are genuine and correct.
 - b. That non of the Directors/partner of the company has been convicted by any court of law.
 - c. That the firm/company is not bankrupt.
 - d. That none of the officers of the procuring entity is former or present Director of the company
 - e. That the company have fulfilled all the obligations to pay taxes, pensions and social security contribution

Note that Any contractor with an average annual turnover of less than 10m should not apply. 2% bid security in form of Bank Guarantee or insurance bond is compulsory.

No alternative bid is allowed in the same lot.

No contractor is allowed to bid for more than three lots .Bidders with the same subsidiary relationship should not allowed to partake in the same lot.

Bid validity of 90 days

DATE OF COLLECTION OF TENDER DOCUMENTS

All contractors would be required to pay a non refundable tender fee of ₦25, 000 at the Account Department and collect tender documents from 10;00am to 2;00pm, which includes drawings, Bill of Quantities, SBD, and GCC at the PRS Department respectively, and addressed to the Hon. Commissioner.

DOCUMENTATION AND SUBMISSION

Prospective bidders are to submit pre -qualification documents, Two hard copies of the Technical and Financial bids package in sealed envelops. All completed bids should be

spirally bound and submitted in (2) separate sealed envelopes, and each of these should consist of (!) original and (2) copies duly signed by the bidders' Executive representative.

The envelopes should be marked at the top left hand corner; pre-qualification and Financial tender documents with the Company name at the back and lot no.....clearly written on them, addressed and returned to the address below not later than 6 weeks from the date of this publication.

The Secretary
MOEST Headquarters Tender Board
Block B, Q-2, 1st floor,
New Secretariat Complex, Dutse.

Note

*MOEST reserves the right to accept or reject any application at any time without incurring any liability;

*All expenses incurred as a result of preparation and submission of documents for this exercise shall be borne by the interested company (non refundable fee). The Bid opening is 6 weeks from the date of this publication at the MINISTRY'S CONFERENCE HALL BY 12;00am. In case of any public holiday the bid opening shall hold the next working day.

Signed
Permanent Secretary MOEST